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DEPARTMENT OF TRANSPORTATION
ESC/OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

November 17, 2000

07-LA-30-R3.6/R8.6
07-172154
ACNH-P030(043)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
SAN DIMAS, LA VERNE AND CLAREMONT FROM PUDDINGSTONE CHANNEL TO THOMPSON CREEK
BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 4, 2001, instead of the original date of November 30, 2000.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract and the Federal Minimum Wages with Modification Number
12 dated 10-20-00.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 112, 113, 114, 115, 116, 117, 118, 119, 120, 121, 122, 123, 124, 129, 131, 132, 133, 146, 147, 148,
149, 150, 151, 159, 164, 165, 167, 174, 177, 178, 183, 196, 197, 198, 212, 225, 226, 233, 239, 240, 241, 248, 253, 260, 263,
264, 265, 267, 381, 423, 424, 425, 426, 511, 512, 513, 514, 515, 516, 517, 526 and 530, are revised.  A half-sized copy of the
revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 233A, 584A and 584B are added.  A half-sized copy of the added sheets are attached for addition to
the project plans.

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the following paragraphs are
added after the second paragraph:

"It is anticipated that this contract will be awarded within 15 days after the bid opening.
The contract shall be signed by the successful bidder and shall be received with contract bonds by the

Department within 4 days, not including Saturdays, Sundays and legal holidays, after the bidder has
received notice that the contract has been awarded.  Failure to do so shall be just cause for forfeiture of the
proposal guaranty.  The executed contract documents shall be delivered to the following address:
Department of Transportation, P.O. Box 942874, Sacramento, CA 94274-0001, Attn: Office Engineer (MS
43)- Contracts.

It is anticipated that within 2 days, not including Saturdays, Sundays and legal holidays, of return of
the executed contract and bonds, the Department will notify the successful bidder of either approval of the
contract by the Attorney General or the attorney appointed and authorized to represent the Department of
Transportation, or disapproval of the submittal.  Should the Department fail to provide notification within
said 2 days, the delay will be considered a right of way delay as specified in Section 8-1.09, "Right of Way
Delays," of the Standard Specifications."
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In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 10.1.02, ORDER OF WORK," the word "microtunneling" in the thirteenth paragraph,
is revised to "tunneling."

In the Special Provisions, Section 10.1.23, "EXISTING HIGHWAY FACILITIES," the Subsection heading "REMOVE
THERMOPLASTIC TRAFFIC STRIPES" is revised to "REMOVE THERMOPLASTIC TRAFFIC STRIPES AND
PAVEMENT MARKINGS."

In the Special Provisions, Section 10.1.23, "EXISTING HIGHWAY FACILITIES," the second paragraph of Subsection
"REMOVE PAVEMENT MARKER," is deleted.

In the Special Provisions, Section 10.1.35, "CONCRETE PAVEMENT (WITH DOWELED TRANSVERSE
WEAKENED PLANE JOINTS)," Subsection "GENERAL," the following paragraph is added after the first paragraph:

"The repeated interval spacing of transverse joints in note 1 of Standard Plans, Sheet A35B, Portland
Cement Concrete Pavement (Doweled Transverse Joints), shall be 3.6 m, 4.6 m, 4.0 m and 4.3 m."

In the Proposal and Contract, the Engineer’s Estimate Items 2, 21, 40, 54, 57, 58, 59, 60, 67, 68, 78, 81, 82, 86, 104, 105,
112, 113, 115, 138, and 150 are revised, Item 195 is deleted and Items 196, 197 and 198 are added as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, 5, 6, 7, 8, 9, 10 and 12 of the Engineer's Estimate in the Proposal with the attached
revised pages 3, 4, 5, 6, 7, 8, 9, 10 and 12 of the Engineer's Estimate.  The revised Engineer's Estimate is to be
used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 5 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

This work shall be diligently prosecuted to completion before the expiration of 400 WORKING DAYS beginning on
the fifth calendar day after approval of the contract.

The 72 hours advance notice before beginning work as referred to in Section 8-1.03, "Beginning of Work," is changed to
24 hours advance notice for this project.

A working day as defined in Section 8-1.06, "Time of Completion," is re-defined for this project with the following
exceptions:

Subparagraph (a) shall not apply.  Saturdays, including days of inclement weather that do not exceed the days
described below, shall be counted as working days.

Subparagraph (b) is re-defined to the following:  A rainy season is defined as the twelve month period beginning 5
calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to
represent the Department of Transportation.  For each rainy season of the contract, twenty-seven days (27) of
inclement weather are expected.  The Contractor is expected to anticipate the loss of twenty-seven days of work to
inclement weather in his bid for each rainy season as defined above.  The twenty-seven days of inclement weather per
rainy season shall be reduced for any partial rainy season on the contract as follows:

Partial Year Inclement
Weather Days = ((twenty-seven days/12) x (months remaining in rainy season))

The contract will be extended an additional working day for each inclement weather day in excess of the days described
above.  The Contractor will not be charged for a working day for days on which the Contractor is prevented by inclement
weather or conditions result in immediately therefrom adverse to the current controlling operation or operations, as
determined by the Engineer for proceeding with at least 75 percent of the normal labor and equipment force engaged on such
operation or operations for at least 60 percent of the total daily time being currently spent on the controlling operation or
operations in excess of the days described above.

The Contractor shall pay to the State of California the sum of $5900 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

Full compensation for any additional costs occasioned by compliance with the provisions in this section shall be
considered as included in the prices paid for the various contract items of work and no additional compensation will be
allowed therefor.

CONTRACT NO. 07-172154
REVISED PER ADDENDUM NO. 1 DATED NOVEMBER 17, 2000
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070015 OVERHEAD WDAY 400

3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1910

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

019590 TYPE I BARRICADE EA 13

9
(S)

120120 TYPE III BARRICADE EA 220

10 120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 8200

11 120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 6

12 120165 CHANNELIZER (SURFACE
MOUNTED)

EA 380

13 129000 TEMPORARY RAILING (TYPE K) M 2740

14 129100 TEMPORARY CRASH CUSHION
MODULE

EA 200

15 150224 ABANDON MANHOLE EA 23

16 150227 ABANDON PIPELINE M 12

17 150241 ABANDON SEWER M 1740

18 150604 REMOVE WOOD FENCE M 63

19 150608 REMOVE CHAIN LINK FENCE M 3670

20 150668 REMOVE FLARED END SECTION EA 2
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150718 REMOVE THERMOPLASTIC TRAFFIC
STRIPE  AND PAVEMENT MARKING

M2 770

22 150742 REMOVE ROADSIDE SIGN EA 13

23 150760 REMOVE SIGN STRUCTURE EA 1

24 150771 REMOVE ASPHALT CONCRETE DIKE M 240

25 150806 REMOVE PIPE M 370

26 019592 REMOVE ASBESTOS CEMENT PIPE M 750

27 150820 REMOVE INLET EA 4

28 150821 REMOVE HEADWALL EA 3

29 150824 REMOVE SEWER MANHOLE EA 29

30 150826 REMOVE MANHOLE EA 2

31 150827 REMOVE CATCH BASIN EA 2

32 150841 REMOVE SEWER PIPE M 2440

33 019593 REMOVE SEWER TERMINAL
CLEANOUT

EA 2

34 152440 ADJUST MANHOLE TO GRADE EA 5

35 152604 MODIFY INLET EA 3

36 153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 40 100

37 153210 REMOVE CONCRETE M3 2030

38 019594 REMOVE 559 MM WELDED STEEL
PIPE CASING

M 9

39 019595 REMOVE BRIDGE APPROACH
RAILING

M 6

40 156590 REMOVE CRASH CUSHION (SAND
FILLED)

EA 8
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM

42 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

43 190101 ROADWAY EXCAVATION M3 2 290 000

44
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 3585

45 192502 SAND BEDDING M3 1460

46
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 2443

47 193114 SAND BACKFILL M3 56

48
(S)

203024 COMPOST (EROSION CONTROL) KG 64 200

49
(S)

203003 STRAW (EROSION CONTROL) TONN 76

50
(S)

203014 FIBER (EROSION CONTROL) KG 15 200

51
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 640

52
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 4400

53 208731 200 MM CORRUGATED HIGH
DENSITY POLYETHYLENE PIPE
CONDUIT

M 1400

54 250401 CLASS 4 AGGREGATE SUBBASE M3 4190

55 260201 CLASS 2 AGGREGATE BASE M3 2080

56 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 27

57 260301 CLASS 3 AGGREGATE BASE M3 48 900

58 280000 LEAN CONCRETE BASE M3 36 900

59 390155 ASPHALT CONCRETE (TYPE A) TONN 11 200

60 390160 ASPHALT CONCRETE (TYPE B) TONN 11 000
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 393001 PAVEMENT REINFORCING FABRIC M2 380

62 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 5220

63 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 9850

64 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 150

65 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 460

66 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 74

67 401000 CONCRETE PAVEMENT M3 60 700

68 401066 CONCRETE PAVEMENT (RAMP
TERMINI)

M3 420

69 404092 SEAL PAVEMENT JOINT M 13 500

70 019596 FAST-SETTING CEMENT CONCRETE
DRIVEWAY

M3 120

71
(S)

019597 356 MM CAST-IN-DRILLED-HOLE
CONCRETE PILING (BARRIER)

M 160

72
(S)

019598 406 MM CAST-IN-DRILLED-HOLE
CONCRETE PILING (BARRIER)

M 2940

73
(S)

498027 400 MM CAST-IN-DRILLED-HOLE
CONCRETE PILING (SOUND WALL)

M 110

74
(F)

510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 1013

75 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 170

76
(F)

510410 CLASS 1 CONCRETE (STRUCTURE) M3 23

77 510413 CLASS 1 CONCRETE (BOX
CULVERT)

M3 3450

78
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 584

79 510520 MINOR CONCRETE (CONCRETE
DRAIN)

M3 580

80 048359 PRECAST CONCRETE PANEL EA 38
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(S)

517961 SOUND WALL (BARRIER)
(MASONRY BLOCK)

M2 4510

82
(S-F)

518002 SOUND WALL (MASONRY BLOCK) M2 6725

83
(S)

519117 JOINT SEAL (MR 30 MM) M 52

84
(F)

520101 BAR REINFORCING STEEL KG 1212

85
(F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 65 374

86
(S-F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 448 585

87
(F)

560203 FURNISH SIGN STRUCTURE
(BRIDGE MOUNTED WITH
WALKWAY)

KG 5224

88
(S-F)

560204 INSTALL SIGN STRUCTURE (BRIDGE
MOUNTED WITH WALKWAY)

KG 5224

89
(F)

560213 FURNISH SIGN STRUCTURE
(LIGHTWEIGHT)

KG 5840

90
(S-F)

560214 INSTALL SIGN STRUCTURE
(LIGHTWEIGHT)

KG 5840

91
(F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 25 200

92
(S-F)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 25 200

93
(S)

561008 760 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 36

94
(S)

561009 920 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 15

95 562002 METAL (BARRIER MOUNTED SIGN) KG 1630

96 566011 ROADSIDE SIGN - ONE POST EA 80

97 566012 ROADSIDE SIGN - TWO POST EA 10

98 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET   METHOD)

EA 4

99 568007 INSTALL SIGN OVERLAY EA 4

100 568016 INSTALL SIGN PANEL ON EXISTING
FRAME

M2 30
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 26

102 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 2130

103 620924 900 MM ALTERNATIVE PIPE
CULVERT

M 18

104 650069 450 MM REINFORCED CONCRETE
PIPE

M 38

105 650075 600 MM REINFORCED CONCRETE
PIPE

M 2930

106 650077 750 MM REINFORCED CONCRETE
PIPE

M 1630

107 650079 900 MM REINFORCED CONCRETE
PIPE

M 1420

108 650081 1050 MM REINFORCED CONCRETE
PIPE

M 590

109 650084 1200 MM REINFORCED CONCRETE
PIPE

M 670

110 650086 1350 MM REINFORCED CONCRETE
PIPE

M 200

111 650089 1500 MM REINFORCED CONCRETE
PIPE

M 540

112 650094 2100 MM REINFORCED CONCRETE
PIPE

M 1180

113 650595 2100 MM REINFORCED CONCRETE
PIPE (CLASS V SPECIAL)

M 540

114 681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 8580

115 681141 100 MM PLASTIC PIPE (EDGE DRAIN
OUTLET)

M 740

116 705337 600 MM ALTERNATIVE FLARED END
SECTION

EA 1

117 707244 900 MM PRECAST CONCRETE PIPE
MANHOLE

M 18

118
(S)

019599 200 MM PLASTIC-LINED WELDED
STEEL PIPE

M 26

119
(S)

019600 273 MM PLASTIC-LINED WELDED
STEEL PIPE

M 43

120
(S)

019601 350 MM PLASTIC-LINED WELDED
STEEL PIPE

M 8
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121
(S)

019602 100 MM VITRIFIED CLAY PIPE
(EXTRA STRENGTH)

M 450

122
(S)

019603 200 MM VITRIFIED CLAY PIPE
(EXTRA STRENGTH)

M 1620

123
(S)

019604 250 MM VITRIFIED CLAY PIPE
(EXTRA STRENGTH)

M 480

124
(S)

019605 300 MM VITRIFIED CLAY PIPE
(EXTRA STRENGTH)

M 760

125
(S)

019607 375 MM VITRIFIED CLAY PIPE
(EXTRA STRENGTH)

M 310

126
(S)

019608 300 MM FIBERGLASS REINFORCED
PIPE

M 93

127
(S)

019609 200 MM EXPANSION JOINT EA 4

128
(S)

719110 SEWER TERMINAL CLEANOUT EA 79

129
(S)

719210 CONCRETE SEWER MANHOLE EA 56

130
(S)

019610 CONCRETE SEWER MANHOLE
(TYPE D)

EA 4

131
(S)

719220 DROP SEWER MANHOLE EA 3

132
(S)

019611 355 MM WELDED STEEL PIPE
CASING (BRIDGE)

M 42

133
(S)

019612 457 MM WELDED STEEL PIPE
CASING (BRIDGE)

M 8

134
(S)

719507 CHIMNEY PIPE EA 1

135 719569 MINOR CONCRETE (PIPE
ENCASEMENT)

M3 43

136 721810 SLOPE PAVING (CONCRETE) M3 700

137 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 1010

138
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 75 150

139
(S)

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 3670

140 802585 1.2 M CHAIN LINK GATE (TYPE CL-
1.8)

EA 15
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141 802592 2.4 M CHAIN LINK GATE (TYPE CL-
1.8)

EA 2

142 820107 DELINEATOR (CLASS 1) EA 120

143 820130 OBJECT MARKER EA 22

144 820180 INSTALL MEDIAN MILEAGE PANEL EA 24

145
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 97

146
(S)

833020 CHAIN LINK RAILING M 80

147
(S)

833159 CONCRETE BARRIER (TYPE 27A
MODIFIED)

M 110

148
(F)

833160 CONCRETE BARRIER (TYPE 27) M 109

149 833179 CONCRETE BARRIER (TYPE 27S) M 110

150 833183 CONCRETE BARRIER (TYPE 27SV) M 1140

151
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 8

152 839701 CONCRETE BARRIER (TYPE 60) M 3920

153 839705 CONCRETE BARRIER (TYPE 60E) M 390

154
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 680

155
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 82 100

156
(S)

019613 100MM INVERTED THERMOPLASTIC
TRAFFIC STRIPE

M 7120

157
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 2300

158
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 130

159
(S)

840567 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 1.83 M - 0.30 M)

M 90

160
(S)

019614 100 MM RAISED THERMOPLASTIC
TRAFFIC STRIPE

M 29 000
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ENGINEER'S ESTIMATE
07-172154

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

181
(S)

019627 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION FT 034)

LS LUMP SUM LUMP SUM

182
(S)

861101 RAMP METERING SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

183
(S)

861102 RAMP METERING SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

184
(S)

861103 RAMP METERING SYSTEM
(LOCATION 3)

LS LUMP SUM LUMP SUM

185
(S)

019628 CABLE NODE (LOCATION FT 043) LS LUMP SUM LUMP SUM

186
(S)

861349 REMOVE EXISTING SIGNAL SYSTEM LS LUMP SUM LUMP SUM

187
(S)

861501 MODIFY SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM

188
(S)

867014 12 SINGLEMODE FIBER OPTIC
CABLE

M 240

189
(S)

867015 24 SINGLEMODE FIBER OPTIC
CABLE

M 4800

190
(S)

867017 48 SINGLEMODE FIBER OPTIC
CABLE

M 9300

191
(S)

867130 FIBER OPTIC SPLICE CLOSURE EA 14

192
(S)

869039 COMMUNICATION PULL BOX EA 13

193
(S)

869047 SPLICE VAULT EA 7

194
(S)

869075 SYSTEM TESTING AND
DOCUMENTATION

LS LUMP SUM LUMP SUM

195 BLANK

196 020207 REMOVE THERMOPLASTIC TRAFFIC
STRIPE AND PAVEMENT MARKING
(YELLOW)

M2 670

197 150722 REMOVE PAVEMENT MARKER EA 3500

198 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID:
12
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